Dated  29th September 1893

==========================

Messrs C & A Hann

----------------- with -----------------

The Revd A A Leonard & others

========================
Contract for works

in connection with the enlargement

Of Holy trinity Churchyard

In Beaminster, Dorset

===========================

 Specifications

of works required to be done in making a new

Burial Ground at Beaminster.

   The whole of the works to be done & completed

according to the fullest intentions & spirit of the

specifications, drawings & details, with the

best materials of their respective kinds.

   The Constructor to find & provide at his own 

expense, all labour, & all manner of materials,

tools, water & everything necessary for the due

performance of the works.

   The Contractor whose tender is accepted will

have to supply a copy of his quantities,

with detailed prices of different works,

making up the total amount of his tender

before the contract is signed, & any extras,

or deductions will be paid or deducted accordingly.

   The Contractor must inspect the site and

take all his own measurements from the 

pegs and boundary marks fixed in the ground.

   Any information will be given by the 

Committee.

   The whole of the works to be done to the

satisfaction of the New Burial Ground

Committee.

   Figured dimensions to be taken in

preference to scale measurements

   Mortar to be composed of 1 part freshly burnt 

lime, to 2 parts of green sand and 1 part of 

sharp ashes

   Lime to be measured before it has been slacked [slaked?] 

   Stones to be of good hard quality

   All earth from excavations and surplus

rubbish, to be carted away to any distance

not exceeding ¼ mile, & deposited where directed

   Excavator to carefully take of turf, where any

excavating or filling is to be done, roll same

& deposit where directed, & allow for

relaying same

   To excavate a ditch on the East side &

North end of New Burial Ground , the whole 

length from A to B & C, to sections shown,

& which will be similar to present ditch

at East side of Church.

   The ground next New Burial ground is to 

be cut down upright for building a

retaining wall.

   To dig a foundation 1'-8" deep & the width

shown.

   Lay in the whole length a 6" common 

pipe drain, to be connected to old stone

at bottom against Church, & the 

top to empty out into the lane

   Build up to end of pipe and put a wrot [wrought] iron

grating in front of same, securely

fixed in the ground.

   Build a retaining wall around against ditch, 

to heights & widths shown on sections, the

same to be 2ft at bottom and battered to 1'-6"

on top.

   The coping to be large, hard stones, laid

across the wall & projecting over 2in each side

& to be well put on with good mortar

   Two rows of good hard 3" common drain pipes

are to be builded(sic) in through the wall for

draining New Burial Ground.

   The pipes to be 12ft apart & put in where

directed.

   The wall to be good rubble masonary(sic), &

well grouted with mortar, & pointed one side. 

   The ends of retaining wall & digging to be

as shown & directed at side of

Elm Tree

   Take down the present old retaining

wall at back of Church, & reuse stones in 

New retaining wall. 

   Fill up the old ditch with the hardest of

the earth & level over.
   To cart & clear away the heap of earth-rubbish

in corner of present grave yard.

To dig down hedge & trees as required & excavate

bank-ground inside, & remove part of old

retaining wall as required to form New Entrance

Properly tie old wall into piers

   To dig foundations to wing walls & piers, to the

depths & sections shown

   Build the piers as shown, with good quality

Ham Hill stone.

   The piers to be 2ft x 2ft; by the height shown.

   The caps to entrance to be as per detail 2'-9" x

2'-9" x 3ft 3 inches.

To wing wall piers 2'-6" x 2'-6" x 2'-6" plinth 6" x 6"

   All Ham Hill stone to be set in proper setting

mortar, & the stone to be properly cleaned down

at completion.

   The wing walls to be 18" and to be built

with squared & chopped stones, as shown with

proper sweeps, & to have Ham Hill stone 

coping & plinths.  Coping to be 1'-9" x 9 inches.

Plinth to be 6" x 6"

   The plinth to be re-turned on the inside of

wing walls, to the digging.

   Put a 9" x 4" Keinton Kurb(sic) between piers under

Gates.

   The piers & walls to be carried up at the same

time & well bonded together.

   The whole of the work to these piers & walls to be

done in the best possible manner, & with the

best materials.

   To dig down hedge & bank, & level same against

Lane from New Entrance to top of Burial ground.

   To dig back the bank, & excavate foundations

1'-6" deep below the level of the Lane, & build a

retaining wall to 4" above New Burial ground level.

   Cope same with large hard stones, laid across 

wall & projecting each side 2 inches.

Wall in pipes as specified for other retaining 

wall, for draining Burial ground.

   The wall to be built random course rubble 

work, & well grouted with mortar.

   Leave a cartway 8ft wide in Lane.

   The wall to be 2'-0" at bottom and battered to 

1'-6" at top

   To allow in estimate the value of stones

deposited near the site, which will be shown 

to contractors

   Form paths as shown, do all excavating &

sloping to sides of these paths as shown & will 

be directed.

   The path from Entrance to gradually rise

from Lane inwards    The rise to be 1 in 12

   All paths to be properly cut & shaped and 

excavated as shown.

   The paths to be 6 ft wide & to be rounded

4", & the centre of path to finish level with turf 

at sides.

   The paths to be formed with 6" of clean broken 

stones, well rammed & made solid.

   Lay 3" of Cranmore Asphalt on top, properly

laid to sweeps, well rolled and sanded.

   The entrance from lane to Gates to have 8"

hard broken stones & 3" fine gravel on top

properly laid & rolled.

   Lay in drain where shown with 4" common 

drain pipes.

   The pipes to be 2ft under ground & laid 

to proper falls.

   Build at inlets catchpits in brick 1ft x 1ft

The bottom of pits to be 9" below drains.

   Put Keinton stone frames on top with 6" x 6" 

wrot iron gratings let into same.

   The drains to be connected to old stone drains

near outlet in Lane,

   To provide & fix wrot iron hurdle fencing

acros New Burial ground, where shown,

also around one side of Elm Tree P.C.1/- per foot

   The entrance gates to be mad(sic) of dry English

Oak, free from loose knots, shakes & sap.

   Gates to be framed 2½" thick & filled in with 

sweeped ribs, 2" thick.   All to be stopped

chamfered.

   Put in ¾" in : square upright iron bars

as shown, split at top.

   The whole to be made to detail.

   The oak to be left clean & varnished 3 coats.

   The iron work to be blacked.

   Wall in the piers; with Portland cement & clean sand, wrot iron hooks for hanging these gates.   These hooks to be as per sketch. 

Iron to be 2" x ½" & to be 15" long & turned 

up at ends 2 inches   




[detail shown in sketch]

   Allow the P.C. sum of £1.10.0, for Twist 

bolts & locks of these gates.

   Properly turf over the old ditch, slopes to 

paths, darins, & ditches, outside retaining 

wall, & any other place where required on

New Burial ground.

   The turf to be well rolled.

   The trenches of drains to be well beaten

down.    Clean up ground & paths

& all other places, & cart away all rubbish

& leave the whole of the grounds, & works 

in a proper manner, & to the satisfaction

of the Committee.

   The whole of the works to be completed 

by the 23rd day of December 1893. 








Charles Hann [signed]








Albert Hann [signed]








A A Leonard [signed]








J B Dunn [signed]








J L Kitson [signed]
Articles & Agreement made the twenty ninth day of

September 1893 Between Charles Hann and Albert Hann of

Beaminster in the county of Dorset Builders of the one part and The

Reverend Arthur Allen Leonard the Vicar and John Barratt

Dunn and John Lane Kitson (hereinafter referred to as 'the Vicar

and Churchwardens') jointly and severally agree mutually as follows:-

1   The Contractors shall forthwith perform and execute the works in

connection with the Enlargement of the Churchyard of the Chapel of Ease

of Holy Trinity in the parish of Beaminsterwhich are set out and

described in the Specifications and plans hereto annexedand signed by

the parties hereto (subject nevertheless to the Variations hereinafter

mentioned) in the soundest and most workmanlike manner and to the

entire satisfaction of the Vicar and Churchwardens or of any Architect

or qualified surveyor whom they may appoint for the sum of one hundred

and seventy one pounds and seventeen shillings.

2   The works described in the said Specifications and plans shall be

varied in manner following without any allowance being made in respect

thereof viz - (1) The Wall in the West and the Ha-Ha on the East

sides of the ground shall be two chains less in length than is provided for

in the specifications (2) two main pillars only shall be built at the entrance.  

The wing walls shown in the Plan shall be built of the same material

as the remainder of the wall. (3) No wrought iron hurdle fencing shall

be provided by the Contractors

3    The Contractors shall take all the stone belonging to the Vicar and

Churchwardens and now lying in the yard of Levi Dawe in Fleet Street

In Beaminster aforesaid and any more stone as may be procured from

the Red Lion Hotel in Beaminster aforesaid now in course of reconstruction

and shall allow for the stone same at the rate agreed to be paid by the

Vicar and churchwardens viz one shilling and sixpence per load including

the hauling thereof to the said yard.

4    The Vicar and Churchwardens shall have the power of ordering any 

any additions to or omissions or alterations in the said works previous to

the commencement or during the progress thereof without in any way

vitiating this contract and the said works shall thereupon be carried out by

the Contractors with and subject to such additions, omissions and alterations.




or alteration

But no such addition ↑ shall entitle the Contractors to any additional payment

unless previous to executing the same they shall deliver to the said Vicar 

and Churchwardens a tender or statement of the

increased cost of the works in consequence of such addition

or alteration nor unless such tender shall be accepted and 

signed by the Vicar and Churchwardens or any two of them

whereupon such addition shall be made to the moneys(sic)

ultimately payable to the contractors under this Agreement as shall be

named or expressed in such tender and no actual or pretended excess

whether in construction materials or manner of detail shall in anywise be 

made or considered as a claim for extra charge except as herein provided

In case any alteration ordered as aforesaid shall be such as to cause a

reduction of cost an allowance shall be made for the same such allowance

in case of dispute to be ascertained (unless otherwise agreed) by means

of a reference to two arbitrators (being qualified Surveyors) one to be appointed

by each party and this Agreement shall be deemed a Submission within

the provisions of the Arbitration Act 1889.

5    The said works shall be completed by the twenty fifth day of December

next except so far as the Contractors may be reasonably hindered by

workmens strikes or stress of weather and except as regard the pointing

of the walls which shall be deferred until next Spring and in case

any of the said works shall remain unexecuted or incomplete at that time

(except as aforesaid) the contractors shall forfeit or pay to the Vicar and

Churchwardens the sum of one pound for each week or portion of a week

that the same shall remain unexecuted or incomplete such sum to be

allowed and deducted out of the money which may then be due or

may thereafter become due to the contractors under this agreement
6    The Vicar and Churchwardens shall pay to the Contractors the sum

of eighty pounds when the work is half completed the sum of 

eighty one pounds and seventeen shillings (subject to allowances or 

alterations as aforesaid) within one month next after the said works shall

be completed (except as regards the pointing) to the satisfaction aforesaid

and the remaining sum of ten pounds (subject as aforesaid) within 

fourteen days next after the final completion of the works to the satisfaction

aforesaid

As witness the hands of the said parties the year and date first

above written

Witness to the signature of Charles
) 
Charles Hann [signed]

Hann, Albert Hann, Arthur Allen

)
Albert Hann [signed]

Leonard, John Barratt Dunn and

)
A A Leonard [signed]

John Lane Kitson



)
J B Dunn [signed]









J L Kitson [signed]




H L Kitson




   Beaminster





Dorset

INVOICE: BEAMINSTER BURIAL GROUND EXTENSION COMMITTEE, August 1894
1893-4 To works in connection with extension        

)

of Churchyard - as per estimate                  

)
 £171-17-0

    "
Constructing Path from S Porch around W 

)

end, repairs to Ha-Ha &c as per estimate  £8-17-0
)

Less amount included for Iron Fencing      £1-12-0
) 
 £7-5-0

    "
222 ft of drain connecting into Road at W end

)



excavating &pipe &filling in

4d [per foot]
)
 £3-14-0

    "
8 Brick cesspools - labour &materials 
6/8 [each]

 £2-13-4

    "
8 Iron gratings - fitted to bevelled stone frames 5/- [each]

 £2-0-0

    "
22 Perch flint walling, including labour 

mortar &flints 



5/- [per perch]

 £5-10-0

    "
Helping levelling earth & turfing at old protion

)


pf Yard at N of Church & near Entrance & altering
)


curvature of new path & turf at edges 


)
 £2-14-00

    "
Arching over gravves; Man &labour 5 days 7/- [per pay]

 £1-15-00

    "
4 Loads stone - lime &sand



)
 £1-18-0

    "
Repairs to W boundary wall  &pointing


)

in cement





)
 £5-15-0

    "
Forming stairs near N Porch - labour,


)


stone &mortar





)
      10-3









           ________









           £205-11-7









          ========

